
DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A021 REVISION NO : 1 BIDS OPENED ON : Jun 16 1999
CONTRACT NO: 005693 REGION NO : 1 AWARDED ON : Jun 18 1999
VERSION NO : 3 WORK ORDER# : 0L3356
HWY : SR 009 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 9
PARK RD VIC TO SR 542

99A021

ARC MATERIALS CORPORATION, DBAWILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES
6300 GLENWOOD AVE 3876 HANNEGAN RD 1165 HAVEKOST ROAD 98221-9713
98203-4247 PO BOX 729

PROJECT : FEDERAL EVERETT   WA  982030037 BELLINGHAM   WA  982269103 ANACORTES   WA  982210729

COUNTY(S) : WHATCOM CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. -75.88% -64.71 % -26.47 %
170,000.00 41,000.00 -129,000 60,000.00 -110,000 125,000.00 -45,000

2 REMOVING PORTION OF EXISTING STRUCTURE
L.S. 273.33% 273.33 % 273.33 %

3,000.00 11,200.00 8,200 11,200.00 8,200 11,200.00 8,200
3 REMOVING ASPHALT CONC. CURB

438.8000 m 8.0000 8.0000 0.00% 6.0000 -25.00 % 13.2500 65.63 %
3,510.40 3,510.40 0 2,632.80 -878 5,814.10 2,304

4 REMOVING TRAFFIC ISLAND
42.5000 m2 15.0000 23.0000 53.33% 14.0000 -6.67 % 35.7500 138.33 %

637.50 977.50 340 595.00 -43 1,519.38 882
5 REMOVING BEAM GUARDRAIL ANCHOR

2.0000 EACH 200.0000 150.0000 -25.00% 150.0000 -25.00 % 150.0000 -25.00 %
400.00 300.00 -100 300.00 -100 300.00 -100

6 REMOVING BEAM GUARDRAIL
760.7000 m 7.0000 6.0500 -13.57% 6.0000 -14.29 % 6.0500 -13.57 %

5,324.90 4,602.24 -723 4,564.20 -761 4,602.24 -723
7 REMOVING GUIDE POST

200.0000 EACH 4.0000 3.2500 -18.75% 3.2500 -18.75 % 3.2500 -18.75 %
800.00 650.00 -150 650.00 -150 650.00 -150

8 REMOVING TEMPORARY PAVEMENT MARKING
36940.0000 m 0.0900 0.0700 -22.22% 0.1000 11.11 % 0.0700 -22.22 %

3,324.60 2,585.80 -739 3,694.00 369 2,585.80 -739
9 REMOVING PLASTIC TRAFFIC ARROW

2.0000 EACH 35.0000 100.0000 185.71% 100.0000 185.71 % 100.0000 185.71 %
70.00 200.00 130 200.00 130 200.00 130

10 REMOVING PLASTIC TRAFFIC LETTER
14.0000 EACH 25.0000 25.0000 0.00% 25.0000 0.00 % 25.0000 0.00 %

350.00 350.00 0 350.00 0 350.00 0
11 REMOVING PLASTIC TRAFFIC MARKING

119.9000 m2 16.0000 15.0000 -6.25% 15.0000 -6.25 % 15.0000 -6.25 %
1,918.40 1,798.50 -120 1,798.50 -120 1,798.50 -120
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PREPARATION
12 REMOVING RAISED PAVEMENT MARKER

L.S. 33.33% 33.33 % 33.33 %
900.00 1,200.00 300 1,200.00 300 1,200.00 300

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

560.0000 m3 11.0000 20.0000 81.82% 24.0000 118.18 % 12.0000 9.09 %
6,160.00 11,200.00 5,040 13,440.00 7,280 6,720.00 560

14 PAVEMENT REPAIR EXCAVATION INCL. HAUL
2303.0000 m2 12.0000 4.7500 -60.42% 12.5000 4.17 % 6.2500 -47.92 %

27,636.00 10,939.25 -16,697 28,787.50 1,152 14,393.75 -13,242
15 SELECT BORROW INCL. HAUL

600.0000 t 18.0000 17.0000 -5.56% 7.0000 -61.11 % 11.5000 -36.11 %
10,800.00 10,200.00 -600 4,200.00 -6,600 6,900.00 -3,900

16 EMBANKMENT COMPACTION
184.0000 m3 6.0000 5.0000 -16.67% 9.0000 50.00 % 6.0000 0.00 %

1,104.00 920.00 -184 1,656.00 552 1,104.00 0
DRAINAGE

17 QUARRY SPALLS
10.0000 t 68.0000 50.0000 -26.47% 65.0000 -4.41 % 45.0000 -33.82 %

680.00 500.00 -180 650.00 -30 450.00 -230
STRUCTURE

18 STRUCTURAL CARBON STEEL
L.S. 20.00% 20.00 % 20.00 %

6,000.00 7,200.00 1,200 7,200.00 1,200 7,200.00 1,200
19  SAWCUT AND SEAL BRIDGE JOINT

34.0000 m 100.0000 100.0000 0.00% 100.0000 0.00 % 100.0000 0.00 %
3,400.00 3,400.00 0 3,400.00 0 3,400.00 0

SURFACING
20 CRUSHED SURFACING TOP COURSE

4500.0000 t 15.0000 14.7500 -1.67% 20.0000 33.33 % 15.2500 1.67 %
67,500.00 66,375.00 -1,125 90,000.00 22,500 68,625.00 1,125
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LIQUID ASPHALT
21 ASPHALT FOR TACK COAT

82.0000 t 300.0000 250.0000 -16.67% 425.0000 41.67 % 330.0000 10.00 %
24,600.00 20,500.00 -4,100 34,850.00 10,250 27,060.00 2,460

22 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

22,610.00 22,610.00 22,610.00 22,610.00
ASPHALT CONCRETE PAVEMENT

23 CRACK SEALING
EST. 0.00% 0.00 % 0.00 %

29,520.00 29,520.00 29,520.00 29,520.00
24 PLANING BITUMINOUS PAVEMENT

7241.0000 m2 5.0000 3.3000 -34.00% 5.0000 0.00 % 4.7500 -5.00 %
36,205.00 23,895.30 -12,310 36,205.00 0 34,394.75 -1,810

25 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
8810.0000 t 38.0000 31.7500 -16.45% 33.5000 -11.84 % 36.0000 -5.26 %

334,780.00 279,717.50 -55,063 295,135.00 -39,645 317,160.00 -17,620
26 ASPHALT CONC. FOR PAVEMENT REPAIR

1360.0000 t 60.0000 55.0000 -8.33% 62.0000 3.33 % 70.0000 16.67 %
81,600.00 74,800.00 -6,800 84,320.00 2,720 95,200.00 13,600

27 ASPHALT CONC. PAVEMENT CL. B PG 58-22
14490.0000 t 36.0000 31.7500 -11.81% 33.5000 -6.94 % 35.0000 -2.78 %

521,640.00 460,057.50 -61,583 485,415.00 -36,225 507,150.00 -14,490
28 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
28,800.00 28,800.00 28,800.00 28,800.00

29 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

7,100.00 7,100.00 7,100.00 7,100.00
30 ASPHALT CONC. APPROACH CL. B PG 58-22

2800.0000 t 45.0000 60.0000 33.33% 63.0000 40.00 % 67.0000 48.89 %
126,000.00 168,000.00 42,000 176,400.00 50,400 187,600.00 61,600

31  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE
680.0000 m 70.0000 4.4000 -93.71% 4.5000 -93.57 % 4.4000 -93.71 %

47,600.00 2,992.00 -44,608 3,060.00 -44,540 2,992.00 -44,608
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EROSION CONTROL AND PLANTING
32 SEEDING AND FERTILIZING BY HAND

400.0000 m2 4.0000 2.0000 -50.00% 6.0000 50.00 % 1.2500 -68.75 %
1,600.00 800.00 -800 2,400.00 800 500.00 -1,100

33 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00
TRAFFIC

34 EXTRUDED CURB
161.5000 m 20.0000 17.0000 -15.00% 17.0000 -15.00 % 17.0000 -15.00 %

3,230.00 2,745.50 -485 2,745.50 -485 2,745.50 -485
35 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

76.2000 m 60.0000 46.6000 -22.33% 46.6000 -22.33 % 46.6000 -22.33 %
4,572.00 3,550.92 -1,021 3,550.92 -1,021 3,550.92 -1,021

36 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST
320.1000 m 50.0000 51.3500 2.70% 51.3500 2.70 % 51.3500 2.70 %

16,005.00 16,437.14 432 16,437.14 432 16,437.14 432
37 BEAM GUARDRAIL TYPE 1

143.9000 m 35.0000 41.3500 18.14% 41.3500 18.14 % 41.3500 18.14 %
5,036.50 5,950.27 914 5,950.27 914 5,950.27 914

38 BEAM GUARDRAIL TYPE 20
163.8000 m 100.0000 77.1000 -22.90% 77.1000 -22.90 % 77.1000 -22.90 %

16,380.00 12,628.98 -3,751 12,628.98 -3,751 12,628.98 -3,751
39 BEAM GUARDRAIL TYPE THRIE BEAM

45.6000 m 160.0000 91.9000 -42.56% 91.9000 -42.56 % 91.9000 -42.56 %
7,296.00 4,190.64 -3,105 4,190.64 -3,105 4,190.64 -3,105

40  MODIFYING BEAM GUARDRAIL
1507.4000 m 30.0000 17.1000 -43.00% 17.1000 -43.00 % 17.1000 -43.00 %

45,222.00 25,776.54 -19,445 25,776.54 -19,445 25,776.54 -19,445
41  MODIFYING BEAM GUARDRAIL TRANSITION

12.0000 EACH 1,000.0000 1,000.0000 0.00% 1,000.0000 0.00 % 1,000.0000 0.00 %
12,000.00 12,000.00 0 12,000.00 0 12,000.00 0

42 BEAM GUARDRAIL TRANSITION SECTION TYPE 6
8.0000 EACH 1,200.0000 1,100.0000 -8.33% 1,100.0000 -8.33 % 1,100.0000 -8.33 %

9,600.00 8,800.00 -800 8,800.00 -800 8,800.00 -800
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TRAFFIC
43 BEAM GUARDRAIL FLARED TERMINAL

23.0000 EACH 1,800.0000 1,875.0000 4.17% 1,875.0000 4.17 % 1,875.0000 4.17 %
41,400.00 43,125.00 1,725 43,125.00 1,725 43,125.00 1,725

44 BEAM GUARDRAIL BURIED TERMINAL
1.0000 EACH 700.0000 605.0000 -13.57% 605.0000 -13.57 % 605.0000 -13.57 %

700.00 605.00 -95 605.00 -95 605.00 -95
45 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 500.0000 525.0000 5.00% 525.0000 5.00 % 525.0000 5.00 %
500.00 525.00 25 525.00 25 525.00 25

46 RAISING EXISTING BEAM GUARDRAIL
49.0000 m 20.0000 13.8000 -31.00% 13.8000 -31.00 % 13.8000 -31.00 %

980.00 676.20 -304 676.20 -304 676.20 -304
47 FLEXIBLE GUIDE POST

478.0000 EACH 25.0000 22.0000 -12.00% 22.0000 -12.00 % 22.0000 -12.00 %
11,950.00 10,516.00 -1,434 10,516.00 -1,434 10,516.00 -1,434

48 PAINT STRIPE
55400.0000 m 0.2500 0.2800 12.00% 0.2800 12.00 % 0.2800 12.00 %

13,850.00 15,512.00 1,662 15,512.00 1,662 15,512.00 1,662
49 PLASTIC DRAINAGE MARKING

177.0000 EACH 15.0000 12.0000 -20.00% 12.0000 -20.00 % 12.0000 -20.00 %
2,655.00 2,124.00 -531 2,124.00 -531 2,124.00 -531

50 PLASTIC GORE STRIPE
37.0000 m 8.0000 20.0000 150.00% 20.0000 150.00 % 20.0000 150.00 %

296.00 740.00 444 740.00 444 740.00 444
51 PLASTIC STOP BAR

173.8000 m 12.0000 15.0000 25.00% 15.0000 25.00 % 15.0000 25.00 %
2,085.60 2,607.00 521 2,607.00 521 2,607.00 521

52 PLASTIC TRAFFIC ARROW
2.0000 EACH 60.0000 90.0000 50.00% 90.0000 50.00 % 90.0000 50.00 %

120.00 180.00 60 180.00 60 180.00 60
53 PLASTIC RAILROAD CROSSING SYMBOL

7.0000 EACH 275.0000 325.0000 18.18% 325.0000 18.18 % 325.0000 18.18 %
1,925.00 2,275.00 350 2,275.00 350 2,275.00 350
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TRAFFIC
54 RECESSED PAVEMENT MARKER

9.8400 HUND 800.0000 900.0000 12.50% 900.0000 12.50 % 900.0000 12.50 %
7,872.00 8,856.00 984 8,856.00 984 8,856.00 984

55 TEMPORARY PAVEMENT MARKING
39360.0000 m 0.2500 0.1500 -40.00% 0.2000 -20.00 % 0.1200 -52.00 %

9,840.00 5,904.00 -3,936 7,872.00 -1,968 4,723.20 -5,117
56 PERMANENT SIGNING

L.S. -22.41% -22.41 % -22.41 %
17,400.00 13,500.00 -3,900 13,500.00 -3,900 13,500.00 -3,900

57 CONDUIT PIPE 53 MM DIAM.
30.0000 m 20.0000 275.0000 1,275.00% 275.0000 1,275.00% 135.0000 575.00 %

600.00 8,250.00 7,650 8,250.00 7,650 4,050.00 3,450
58 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 14.29% -14.29 % -28.57 %
7,000.00 8,000.00 1,000 6,000.00 -1,000 5,000.00 -2,000

59 CONTRACTOR PILOTED TRAFFIC CONTROL
312.0000 HR 38.5000 40.0000 3.90% 41.0000 6.49 % 34.0000 -11.69 %

12,012.00 12,480.00 468 12,792.00 780 10,608.00 -1,404
60 TRAFFIC CONTROL LABOR

3560.0000 HR 30.0000 30.0000 0.00% 32.5000 8.33 % 30.0000 0.00 %
106,800.00 106,800.00 0 115,700.00 8,900 106,800.00 0

61 TRAFFIC CONTROL VEHICLE
50.0000 DAY 96.0000 55.0000 -42.71% 70.0000 -27.08 % 50.0000 -47.92 %

4,800.00 2,750.00 -2,050 3,500.00 -1,300 2,500.00 -2,300
62 TRAFFIC CONTROL SUPERVISOR

640.0000 HR 35.0000 45.0000 28.57% 35.0000 0.00 % 35.0000 0.00 %
22,400.00 28,800.00 6,400 22,400.00 0 22,400.00 0

63 CONSTRUCTION SIGNS CLASS A
51.1000 m2 150.0000 100.0000 -33.33% 100.0000 -33.33 % 100.0000 -33.33 %

7,665.00 5,110.00 -2,555 5,110.00 -2,555 5,110.00 -2,555
OTHER ITEMS

64  SURVEY AND MEASUREMENT
L.S. 50.00% 150.00 % 400.00 %

1,000.00 1,500.00 500 2,500.00 1,500 5,000.00 4,000
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OTHER ITEMS
65 MONUMENT CASE, COVER, AND PIPE

6.0000 EACH 300.0000 225.0000 -25.00% 250.0000 -16.67 % 250.0000 -16.67 %
1,800.00 1,350.00 -450 1,500.00 -300 1,500.00 -300

66 ADJUST MONUMENT CASE AND COVER
55.0000 EACH 150.0000 175.0000 16.67% 150.0000 0.00 % 150.0000 0.00 %

8,250.00 9,625.00 1,375 8,250.00 0 8,250.00 0
67 ADJUST MANHOLE

1.0000 EACH 450.0000 250.0000 -44.44% 300.0000 -33.33 % 300.0000 -33.33 %
450.00 250.00 -200 300.00 -150 300.00 -150

68 ADJUST CATCH BASIN
28.0000 EACH 320.0000 225.0000 -29.69% 300.0000 -6.25 % 300.0000 -6.25 %

8,960.00 6,300.00 -2,660 8,400.00 -560 8,400.00 -560
69 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
9,000.00 9,000.00 9,000.00 9,000.00

70 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
71 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $2,011,221.90 $1,711,340.16 -14.91% $1,861,227.18 -7.46% $1,925,060.89 -4.28%


